








§ 1.2 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that the Initial
Information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the
schedule, the Architect’s services, schedule for the Architect’s services, and the Architect’s compensation. The Owner
shall adjust the Owner’s budget for the Cost of the Work and the Owner’s anticipated design and| construction
milestones, as necessary, to accommodate material changes in the Initial #afermatien-Information, provided that
Architect notifies Owner in writing within ten (10) days of the occurrence of the material change with sufficient
information for Owner to assess whether a material change has occured.

ARTICLE 2 SCOPE OF ARCHITECT'S BASIC SERVICES

§ 2.1 The Architect’s Basic Services consist of those described in this Article 2 and include usual and customary
structural, mechanical, and electrical engineering services. Services not set forth in this Article 2-are Supplemental or
Additional Services.

§ 2.1.1 The Architect shall manage the Architect’s services, research applicable design criteria, attend Project
meetings, communicate with members of the Project team, and report progress to the Owner.

§ 2.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Owner’s
consultants. The Architect shall be entitled to rely on, and shall not be responsible for, the accuracy, completeness, and
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§ 2.4.2 The Architect shall incorporate the design requirements of governmental authorities having jurisdiction over
the Project into the Construction Documents.

§ 2.4.3 During the development of the Construction Documents, the Architect shall assist the Owner in the
development and preparation of (1) procurement information that describes the time, place, and conditions of bidding,
including bidding or proposal forms; (2) the form of agreement between the Owner and Contractor; and (3) the
Conditions of the Contract for Construction (General, Supplementary and other Conditions). The Architect shall also
compile a project manual that includes the Conditions of the Contract for Construction and Specifications, and may
include bidding requirements and sample forms.

§ 244
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Section 3.2, the Architect shall prepare Change Orders and Construction Change Directives for the Owner’s approval
and execution in accordance with the Contract Documents.

§ 2.6.5.2 The Architect shall maintainrecords-relative-to-changes-in-the-Waerk-review reasonable requests by the

Owner or Contractor for changes in the Work, including adjustments to the Contract Sum or Contract Time. A
properly prepared request for a change in the Work shall be accompanied by sufficient supporting data and
information to permit the Architect to make a reasonable determination without extensive investigation or preparation
of additional drawings or specifications. If the Architect determines that the requested changes in the Work are not
materially different from the requirements of the Contract Documents, the Architect may issue an order for a minor
change in the Work or recommend to the Owner that the requested change be denied.

§ 2.6.5.3 If the Architect determines that implementation of the requested changes would result in material change to
the Contract that may cause an adjustment in the Contract Time or Contract Sum, the Architect shall make a
recommendation to the Owner, who may authorize further investigation of such change. Upon such authorization, and
based upon information furnished by the Contractor, if any, the Architect shall estimate the additional cost and time
that might result from such change, including any additional costs attributable to a Change in Services of the Architect.
With the Owner’s approval, the Architect shall incorporate those estimates into a Change Order or other appropriate
documentation for the Owner’s execution or negotiation with the Contractor.

§ 2.6.5.4 The Architect shall maintain records relative to changes in the Work.

§ 2.6.6 Project Completion
§ 2.6.6.1 The Architect shall:
.1 conduct inspections to determine the date or dates of Substantial Completion and the date of final
completion;
.2 issue Certificates of Substantial Completion;
.3 forward to the Owner, for the Owner’s review and records, written warranties and-related documents
required by the Contract Documents and received from the Contractor; and,
4 issue afinal Certificate for Payment based upon a final inspection indicating that, to the best.of the
Architect’s knowledge, information, and belief, the Work complies with the requirements of the
Contract Documents.

§ 2.6.6.2 The Architect’s inspections shall be conducted with the Owner to check conformance-of the Work with the
requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the
Contractor of Work to be completed or corrected.

§ 2.6.6.3 When Substantial Completion has been achieved, the Architect shall inform the Owner about the balance of
the Contract Sum remaining to be paid the Contractor, including the amount to be retained from the Contract Sum, if
any, for final completion or correction of the Work.

§ 2.6.6.4 The Architect shall forward to the Owner the following information received from the Contractor: (1)
consent of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment; (2)
affidavits, receipts, releases and waivers of liens, or bonds indemnifying the Owner against liens; and-(3) any other
documentation required of the Contractor under the Contract Documents.

§ 2.6.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial Completion,
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(Describe in detail the Owner’s Supplemental Services identified in Section 3.1.1 or, if set forth in an exhibit, identify
the exhibit.)
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§ 5.7 If the Owner chooses to proceed under Section 5.6.4, the Arehiteet-Architect, without additional compensation,
shall modify the Construction Documents as necessary to comply with the Owner’s budget for the Cost of the Work at
the conclusion of the Construction Documents Phase Services, or the budget as adjusted under Section 5.6.1. If the
Owner requires the Architect to modify the Construction Documents because the lowest bona fide bid or negotiated
proposal exceeds the Owner’s budget for the Cost of the Work due to market conditions the Architect could not
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